
Work Order (Bid Form)
Auditor:  Scott Haislip   (615) 274-2784 or (615) 427-1325

WO/90009MD2626/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site built 1958
1998 square feet
Primary heating fuel:  Electricity
3 doors and 15 windows
2 x 8 joist, 16" center
Lead paint may be likely in this home
Audit conducted 3-20-12

*Client wants to keep refrigerator

COMMENT

Company Name & License Number:

Contractor's Signature:

90009MD2626Audit Name:

CLIENT INFORMATION

90009MD2626

Alt. Client ID:

Client Name: Address:

Client ID: Nashville, TN   37207

326 Ewing Drive

AGENCY INFORMATION

rsweat@Nashville-MDHA.org

Metropolitan Development and Housing Agency (615) 252-8500

(615) 252-8533701 South Sixth Street

Agency Phone:Agency:

Email Address:

Fax:Address:
Nashville, TN   37206
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Client Name:
Client ID: 90009MD2626

Alt. Client ID:
Work Order Name: WO/90009MD2626/1

Work Order (Bid Form)
Version 8.6.0

DOE Weatherization Assistant

Report Run On: 3/25/2012



Measures
Install crawl space door and frame with 
hinges, hasp, and 2 coats paint

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 31.5" x 24"

Components Inspected

#

1

Hinges, hasp, paint 1EachConstruction Mate

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Tested open ring with interior doors open
Baseline -0.3

Duct Sealing:
Mastic seal 13 registers, 13 boots, and 1 return

Materials:
Duct mastic

Components Inspected

#

2

Duct Sealing 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Tested open ring with interior doors open
Baseline -0.3

Air Sealing:
1.  Seal plumbing penetraions under kitchen sink
2.  Weather-strip front and 2 back doors, remove old and install new (3)
3.  Add door sweep to front and 2 back doors (3)
4.  Caulk around 3 windows from interior and exterior (WN-13-N, WN-14-N, 
WN-15-N, Front of house)
5.  Seal around old dryer vent in utility room
6.  Seal around both electrical boxes and penetrations in utility room
7.  Seal around water pipe at wall in master bathroom
8.  Seal brick to wall in den/storage room (approximately 20 ft)
9.  Seal around D-1 exterior
10.  Glaze WN-13-N and WN-14-N
11.  Replace cracked window pane on WN-11-N (27.75" x 22.5"), front of house

Materials:
1.  Weatherstripping
2.  Door sweep
3.  Spray foam
4.  Clear and white caulk
5.  Window pane (27.75" x 22.5")

Components Inspected

#

3

Infiltration Reduction 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting Retrofits L-1,L-2,L-3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace 3 60-watt bulbs in kitchen with 3 13-watt CFLs
Replace 1 60-watt bulb in bedroom with 1 13-watt CFL
Replace 3 60-watt bulbs in bathroom with 3 13-watt CFLs

Components Inspected

#

4

Compact Fl.  - 13 Watt1 3Each 
Lamp

Lighting

Compact Fl.  - 13 Watt2 3Each 
Lamp

Labor

Compact Fl.  - 13 Watt3 1Each 
Lamp

Lighting

Compact Fl.  - 13 Watt4 1Each 
Lamp

Labor

Compact Fl.  - 13 Watt5 3Each 
Lamp

Lighting

Compact Fl.  - 13 Watt6 3Each 
Lamp

Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment up to 6 LF of each line

Components Inspected

#

5

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 40 gallon electric

Components Inspected

#

6

DHW Tank Insulation1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 A1,A2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 2 x 6 joist, 16" center 
A-1 1050 SF - unfloored, insulation varies from 5-8"; bring to R-38 (13")
A-2 345 SF - dense pack floored area
Additional cost:   Install energy lid and replace attic pull down stairs

Components Inspected

#

7

Attic Insulation  - Blown 
Cellulose - R-30

1 1050SqFtInsulation

Attic Insulation  - Blown 
Cellulose - R-30

2 1050SqFtLabor

Attic Insulation  - Blown 
Cellulose - R-30

3 345SqFtInsulation

Attic Insulation  - Blown 
Cellulose - R-30

4 345SqFtLabor

Added Misc Cost5 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation WL-1-N,WL-2-
W,WL-7-S,WL-8-
E,WL-9-N

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment all walls are brick exterior
WL-1-N interior mostly drywall; bathroom wall has some tile
WL-8-E interior drywall and brick interior
drywall interior for remaining walls

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 881SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 881SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows WN-13-N,WN-15-
N,WN-2-N

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WN-2-N (44" X 52")
WN-13-N (24" X 71")
WN-15-N (24" X 71")
no storms present for these 3 windows

Components Inspected

#

9

Storm Window1 39.56SqFtWindows

Storm Window2 39.56SqFtLabor

Storm Window3 3Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment None present

Components Inspected

#

10

CO Monitor 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Vent to exterior and cap
Venting in utility room

Components Inspected

#

11

Improper venting 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Install 1 air filter and leave 5 for 
homeowner

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 20" x 25"

Components Inspected

#

12

Air filters (20" x 25") 1EachHeating Equipmen

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install Bathroom Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Hall bath
None present
Vent to exterior and cap

Components Inspected

#

13

Bathroom Exhaust Fan 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Repair 2 screens

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment WN-4-W:  39.75" x 26"
WN-10-S:  37.75" x 17.5"

Components Inspected

#

14

Screens 1EachWindows

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1 in each bedroom

Components Inspected

#

15

Smoke Detectors (3) 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Remove old vapor barrier and install new

Components Inspected

#

16

6 mil vapor barrier 
(approximately 1120 
square feet)

1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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